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PART 1 - GENERAL 

 

1.1  Work Included .1 This section specifies the requirements for the asphaltic concrete 

planing and profiling.  The Work consists of the furnishing of all 

materials, tools, equipment and labour required for the 

planing/profiling and removal of asphaltic concrete and Portland 

Cement concrete from existing roadways. 

 

 .2 Those materials which are not specified and/or indicated but are 

necessary for the complete installation of the work shall be 

deemed the responsibility of the Contractor and shall be included 

at no extra cost to the Contract. 

 

1.2  Work Excluded  .1 Adjustment of underground appurtenance and structures. 

 

1.3  Related Sections  .1 S-1 Specification for Hot Mix Asphaltic Concrete. 

 

    .2 S-2 Specification for Performance Graded Asphalt Binder. 

 

 

1.4  Codes, Bylaws,  .1 All work covered by this section shall be performed according  

Ordinances and,    to applicable Halifax Regional Municipality Codes, bylaws,  

Regulations    Ordinances, and Regulations. 

 

 .2 Nova Scotia Department of Transportation and Infrastructure 

Renewal “Temporary Work Place Traffic Control Manual” 

(latest revision). 

 

    .3 HRM Traffic Control Manual Supplement. 

 

 

PART 2 - PRODUCTS   

 

2.1  Equipment .1 Cold planing machine or heater planer specifically designed for 

automatically controlled profiling to pre-assigned depths with 

the following capabilities: 

 

 - Automatic controls for accurately establishing profile grades 

at each edge of the machine by referencing from existing 

pavement or an independent grade reference. 

 

 - Capable of automatically maintaining a designed cross slope 

from a single reference. 

 

 - Self propelled with sufficient power, traction, and stability to 

maintain an accurate depth of cut. 
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 - Equipped with means to control dust, excessive noise, fire 

and/or overheating of adjacent materials (i.e. trees, grass, 

hedges). 

 

 

PART 3 - EXECUTION 

 

3.1  General   .1 Location, depth, width and grade as directed by Engineer. 

 

 .2 Locate and protect from damage any appurtenances within the 

site, such as manhole covers, water valves, curb and gutters, etc. 

 

 .3 Plane pavement surface so that surface remaining has a constant 

and continuous cross fall, and an even texture longitudinally and 

transversely. 

 

 .4 Make transverse faces at end of work period vertical.  Install 

temporary ramps to avoid traffic hazard. 

 

 .5 Clearly mark longitudinal faces at end of work period to avoid 

traffic hazard.  Signing in accordance with the Temporary 

Workplace Traffic Control Manual (latest revision). 

 

 .6 Do not disturb appurtenances such as manhole covers, water 

valves, etc. during planing/profiling operations.  Clearly mark 

appurtenances to avoid a traffic hazard after planing/profiling 

operations are completed.  Install temporary ramps to avoid 

traffic hazard. 

 

 .7 Prior to excavation around any manhole within the workplace 

(existing or newly constructed as part of the tender), the 

contractor shall supply and install catchment devices in all 

manholes prior to work commencing on the manhole.  Such 

catchment devices shall be constructed and installed in a manner 

so as not to impede the flows through the manhole and shall be 

removed after all work is completed. 

 

 .8 Remove asphaltic or Portland cement concrete which cannot be 

removed by planing/profiling using other methods approved by 

the Engineer. 

 

    .9 Clean up site prior to shutdown at the end of each working day. 
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